

Police Patrol East Station Construction RFP Criteria



Public Works & Utilities

June 2, 2020



Patrol East Construction RFP Criteria



- GLMV Architecture awarded design contract in December 2019
- Scope included pause at partial design to select a Construction Team
- Charter Ordinance 228 requires City Council pre-approval of selection criteria
- Construction GMP contract will be brought to Council for approval



Construction RFP Criteria



- GMP, Alternate Costs & Value Engineering Ideas 55%
- Experience with Similar Projects 15%
- References from Projects 10%
- Project Management Approach 10%
- Planning, Coordination & Safety Plans 5%
- Emerging and Disadvantaged Business participation 5%



Police Patrol East Station Construction RFP Criteria



Public Works & Utilities

